DOT_RGGB01 WASHI

NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok * * Kk *

DATE: 01/ 15/ 2001

Bl D CHECK REPORT TI ME: 09: 30
PS&E JOB NO: 00A037 REVI SION NO : 1 BI DS OPENED ON : Jan 31 2001
CONTRACT NO: 006012 REGON NO : 1 AWARDED ON : Feb 2 2001
VERSI ON NO : 4 WORK ORDER# : XL0966
HY CSR 520 e LOWBIDDER ------- =------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : E\F;EgégEEN T BRI DGE 520/ 8 GENERAL CONSTRUCTI ON COMPANY MOWAT CONSTRUCTI ON COMPANY ADVANCED AMERI CAN DI VI NC
REHAB! LI TATI ON 3838 W MARGI NAL WAY SW 20210 142ND AVE NE 415 S MCLOUGHLI N BLVD
00A037 PO BOX 1330 97045-3101
PRQJECT NH- 0520( 029) SEATTLE WA 981061108 WOODI NVI LLE WA 98072133( OREGON CITY OR 970450630
COUNTY(S) : KI NG CONTRACTOR NUMBER : 286000 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100148
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
PREPARATI ON
1 MOBI LI ZATI ON
L.S. -4.40% 9.94% -4.40%
104, 600. 00 100, 000. 00 -4, 600 115, 000. 00 10, 400 100, 000. 00 -4, 600
STRUCTURE
2  LADDER AND HATCH MODI FI CATI ON
L.S. -36.31% -41.08% -12.42%
314, 000. 00 200, 000. 00 -114, 000 185, 000. 00 -129, 000 275, 000. 00 -39, 000
3 HYDRAULI C MACHI NERY
L.S. -12.50% -37.50% 25. 00 %
160, 000. 00 140, 000. 00 -20, 000 100, 000. 00 -60, 000 200, 000. 00 40, 000
4 MECHANI CAL REHABI LI TATI ON
L.S. -45. 45% 809. 09 % 809. 09 %
22, 000. 00 12, 000. 00 -10, 000 200, 000. 00 178, 000 200, 000. 00 178, 000
5  ELECTRI CAL REHABI LI TATI ON
L.S. 0.85% 6.17% -4.26%
470, 000. 00 474, 000. 00 4,000 499, 000. 00 29, 000 450, 000. 00 - 20, 000
6 FORCE ACCOUNT DRAW PONTOON BALLAST ADJUSTMENT
EST. 0. 00% 0.00% 0.00%
25, 000. 00 25, 000. 00 25, 000. 00 25, 000. 00
TRAFFI C
7 REPAIR | MPACT ATTENUATOR
EST. 0. 00% 0.00% 0.00%
5, 000. 00 5, 000. 00 5, 000. 00 5, 000. 00
8 TRUCK MOUNTED | MPACT ATTENUATOR
1. 0000 EACH 5, 000. 0000 7, 500. 0000 50. 00% 6, 000. 0000 20.00% 3, 000. 0000 -40.00%
5, 000. 00 7,500. 00 2, 500 6, 000. 00 1, 000 3, 000. 00 -2,000
9 CONSTRUCTI ON SI GNS CLASS A
528. 0000 S. F. 25. 0000 30. 0000 20.00% 5. 0000 -80.00% 5. 0000 -80.00%
13, 200. 00 15, 840. 00 2, 640 2, 640. 00 -10, 560 2, 640. 00 - 10, 560
10 ONE LANE CLOSURE
80. 0000 HR 580. 0000 300. 0000 -48.28% 125. 0000 -78.45% 60. 0000 -89.66%
46, 400. 00 24, 000. 00 -22, 400 10, 000. 00 - 36, 400 4,800. 00 -41, 600



DOT_RGGBO1

PS&E JOB NO: 00A037 REVISION NO : 1

WASHI

NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D CHECK REPORT * * *

DATE: 01/ 15/2001
TI ME: 09: 30

BI DS OPENED ON : Jan 31 2001

CONTRACT NO: 006012 REGON NO : 1 AWARDED ON : Feb 2 2001
VERSI ON NO : 4 WORK ORDER# : XL0966
HAWY CSR 520 e LOWBIDDER ------- ------- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 520 GENERAL CONSTRUCTI ON COMPANY MOWAT CONSTRUCTI ON COMPANY ADVANCED AMERI CAN DI VI NC
EEE&SFEF?A_FF’ITO%R' DGE 520/ 8 3838 W MARGI NAL WAY SW 20210 142ND AVE NE 415 S MCLOUGHLI N BLVD
00A037 PO BOX 1330 97045-3101
PROJECT NH- 0520( 029) SEATTLE WA 981061108 WOODI NVI LLE WA 98072133( OREGON CITY OR 970450630
COUNTY(S) : KI NG CONTRACTOR NUMBER : 286000 CONTRACTOR NUMBER : 551010 CONTRACTOR NUMBER : 100148
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. / PRI CE PER UNI T/ % DI FF. /
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF. TOTAL AMOUNT AMT. DI FF.
OTHER | TEMS
11 TRAI NI NG
500. 0000 HR 3. 0000 1. 0000 -66.67% 2.0000 -33.33% 1. 0000 -66.67%
1, 500. 00 500. 00 -1, 000 1, 000. 00 -500 500. 00 -1, 000
12 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST. 0.00% 0.00 % 0.00 %
10, 000. 00 10, 000. 00 10, 000. 00 10, 000. 00
13 M NOR CHANGE
CALC 0.00% 0.00% 0.00 %
-1.00 -1.00 -1.00 -1.00
14 SPILL PREVENTI ON PLAN
L.S. -80.00% -90.00% 0.00 %
5, 000. 00 1, 000. 00 - 4,000 500. 00 - 4,500 5, 000. 00 0
CONTRACT TOTAL $1, 181, 699. 00 $1, 014, 839. 00 -14.12% $1, 159, 139. 00 -1.91% $1, 280, 939. 00 8. 40%



